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Supplementary Commercial Terms for 
Architectural and Engineering Services 

1. Content of the contract, parts of the contract

1.1 The Contractor provides the Client with an architectural or 
engineering service or other planning service (hereinafter defined 
as planning service or service) in accordance with the respective 
assignment in the context of a measure of the Client. As a rule, 
what is owed is the achievement of a result in compliance with the 
objectives specified by the Client. 

1.2 Unless otherwise agreed, in the case of planning services in the 
form of architectural and engineering services, services are com-
missioned in accordance with the project phases (Leistungsphase) 
of the Honorarium Regulation for Architects and Engineers (HOAI) 
applicable at the time of conclusion of the contract. 

1.3 The Contractor’s offer shall be structured according to project pha-
ses.  The Client shall be entitled to commission the project phases 
individually in stages.  The Contractor shall have no legal claim 
to be commissioned with further services beyond the respective 
scope of services contractually commissioned.

1.4 By way of derogation from the provision in section 2.1 of Mainova’s 
General Terms and Conditions of Purchase (AEB), the following 
parts of the contract shall apply in descending order of priority: 
a) the purchase order of the Client, together with its annexes (e.g. 

minutes of negotiations, statement of work, etc.),  
b) these Supplementary Terms of Contract for Architectural and 

Engineering Services,  
c) the General Terms and Conditions of Purchase of Mainova AG 

in the published version applicable at the time of the conclusion 
of the contract (www.mainova.de/zentraleinkauf),  

d) all government permits for the project, as well as applications 
for approval and provisional permissions,

e) the applicable state building code as well as all regulations, 
laws and ordinances and bylaws applicable to the construction 
project,

f) all standards, technical regulations and provisions of govern-
ment authorities and testing institutes as well as manufacturer’s 
guidelines and instructions for use relevant to the performance 
of the service,  

g) the generally accepted technical standards, the relevant techni-
cal regulations and codes of practice including DIN standards 
and European specifications, as amended, 

h) the provisions of the German Civil Code (BGB),
i) the technical part of the Contractor’s offer with its annexes. 

1.5 Through the inclusion of these contractual terms, the Contractor 
acknowledges that the provisions contained in these contrac-
tual terms become an integral part of the contract and that the 
Contractor’s own terms of contract shall not apply, even if referen-
ce is made to them in the Contractor’s offer or other documents, 
and even if they are not expressly rejected again by the Client.

2.  General duties of the Contractor 

2.1 The Contractor shall render performance on the basis of the order 
in full and in accordance with the Client’s specifications as well 
as in accordance with the principles of economic efficiency. The 
Contractor shall identify and exploit potential savings while main-
taining the specified targets for quantity, quality and deadlines. In 
addition, the optimisation of long-term operating and maintenance 
costs shall be taken into account.  

2.2 The Contractor is the Client’s trustee. As such, he does not promo-
te the interests of suppliers, contractors or other third parties with 
a connection to the project. The Contractor shall inform the Client 
of any conflicts of interest. This does not constitute any grant of 
powers of attorney by the Client to the Contractor. 

2.3 The Contractor shall inform the Client comprehensively about the 
status of the planning as well as on planning alternatives for the 
realisation of the objectives underlying the project. 

 The Contractor shall base its services on the Client’s instructions 
and suggestions and shall coordinate planning documents with the 
Client. Any acknowledgement, approval or release of services by 
the Client shall not release the Contractor from its responsibility or 
liability for the respective service. Within the scope of the agreed 
services, the Contractor shall also inform (on its own initiative, 
without being requested to do so, but also upon the Client’s cor-
responding request) the Client without undue delay in text form 
about all circumstances of importance for the performance of its 
tasks, in particular about actual or impending deviations in quality, 
deadlines or costs, and shall submit proposals for solutions to the 
Client. 

2.4 The Client reserves the right to commission other providers of 
planning services. If third parties (e.g. other planners or contrac-
tors) provide or review planning services themselves, this shall not 
release the Contractor from its planning responsibility, which shall 
also include the review, control and coordination of third-party 
planning.  

2.5 The Contractor shall do everything in its power to ensure the timely 
and cost-efficient performance of its services while maintaining the 
agreed quality. In this context, all design ambitions must be subor-
dinated to the mandatory cost ceiling (if agreed) and the needs-ba-
sed design. To achieve these aims, the Contractor undertakes to 
provide cooperation at all times, and in particular to inform the 
Client without undue delay in writing if the contractual objectives 
appear to be jeopardised by other parties involved in the planning, 
involved experts or government authorities.

2.6 The Contractor shall provide the construction companies, autho-
rities and other professionally involved parties with all necessary 
information and documents in good time so that they are enabled 
to properly perform their services. The planning shall take into 
account any necessary review and processing times of third par-
ties. 

2.7 The Contractor shall provide the Client with information about its 
performance upon request at any time and without undue delay. 
The Contractor may not demand special remuneration for this.

3.  Remuneration and invoicing 

3.1 For its services, the Contractor shall receive the remuneration 
agreed in the purchase order. This remuneration covers all ancil-
lary and overhead costs, expenses and travel costs, unless these 
are the subject of separate contractual agreements. 

3.2 If a lump sum is agreed as remuneration, the lump sum shall 
include all services that are required or expedient for achieving 
the intended contractual result in accordance with the underlying 
objectives.  

3.3 If, in exceptional cases, remuneration has been agreed for the 
service based on time and effort, the Contractor shall provide proof 
of the time and effort, broken down by hour and person, together 
with the respective invoice, stating the relevant activity and where 
it took place. A countersignature by the Client shall not be consi-
dered an acknowledgement with regard to the services contained 
therein. The Client reserves the right to verify and acknowledge 
whether the services have actually been performed and whether 
the service is to be invoiced on a time basis. In particular, section 
6.4 of the AEB shall apply.

3.4 The Contractor may demand an advance payment from the Client 
in accordance with the respective contractual agreement. 

 If an individual payment plan has been contractually agreed bet-
ween the Contractor and the Client, this shall take precedence and 
shall exclude any advance payments beyond this. 
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Rhein-Main GmbH. The Client and the Contractor are together also referred to as the Contracting Parties.



3.5 The Client’s final payment to the Contractor shall fall due after 
acceptance of the contractual services by the Client, the issuance 
of the Contractor’s auditable final invoice and the expiry of the 
agreed, reasonable review periods of the Client. 

 The Contractor’s final invoice shall be deemed auditable if it cont-
ains a comprehensible list of the services rendered, which can be 
understood by the Client. The Client may raise justified objections 
against the auditability of the final invoice within 30 days after its 
receipt. If a new invoice is issued, these periods shall start again.

3.6 The Contractor may only issue partial final invoices if this has been 
contractually agreed and if it has fully rendered a corresponding 
separable part of the performance.  

 Otherwise, partial final invoices shall be excluded. 

3.7 If, after submission of the final invoice, it is established that the 
Contractor was overpaid by partial or advance payments, the 
Contractor shall correct the invoice. Overpaid amounts shall imme-
diately fall due for repayment to the Client. The Contractor shall 
not be entitled to rely on the defence that he is no longer enriched 
(section 818 III BGB).   

3.8 Starting with the receipt of the overpaid amount, the Contractor 
shall pay interest of 9 percentage points above the base interest 
rate p.a. on the reimbursable amount, unless it is proven that hig-
her or lower benefits have been derived.

4.  Changes to the performance

4.1 Section 650q I in conjunction with section 650b BGB shall apply to 
amendments to the contract (amendment) and the Client’s right to 
issue instructions with the following modifications. 

4.2 An agreement between the Client and the Contractor on a change 
to the agreed work results or a change which is required to achieve 
the agreed work result as well as the additional or reduced remun-
eration to be paid as a result of the change must observe at least 
text form.

 The adjustment of remuneration in the event of amendments to the 
contract shall be governed by section 650q II, 650 c BGB.

4.3 The Client’s request for a change may also concern how services 
are performed, in particular in terms of scheduling.

4.4 The stepwise further development and revision of the planning 
within a certain service stage (optimisation of planning), including 
the formulation of alternatives shall not be remunerated insofar as 
the planning service is part of the basic services of the respective 
service phase and as long as the limits of reasonableness are not 
exceeded for the Contractor. In this context, up to 2 revisions shall 
be deemed reasonable for the Contractor.

4.5 The Contractor shall submit to the Client an auditable fee offer in 
text form regarding the additional or reduced remuneration reques-
ted as a result of the change request; such offer shall be submitted 
without undue delay, at the latest, however, within 5 working days 
after receipt of a change request (unless otherwise agreed). The 
Contractor shall observe the respective contractual remuneration 
arrangements in each case. 

4.6 Minor changes shall be made without affecting the fee. Different 
proposals and drafts by the Contractor in terms of design, const-
ruction, function or economy during the preparation of the planning 
and before completion of the respective planning phase shall be 
deemed part of the normal contractual scope of services of the 
Contractor, which are covered by the agreed fee and shall therefo-
re not be regarded as a change.

4.7 The costs of preparing the offer shall be borne by the Contractor. 
This shall also apply if the Client does not accept the Contractor’s 
offer or in whole or in part foregoes the change to the services. 
However, if planning services are to be provided that go beyond 
the usual scope of an offer preparation, for example in the form 
of a feasibility study, such services shall be remunerated on the 
basis of the hourly rates or via a lump sum. If this offered change 
service is ordered, the remuneration owed shall be offset against 
the further remuneration.

4.8 If the Client is threatened with serious detriment (imminent danger) 
if a change required to achieve the agreed work result is not car-
ried out without undue delay, the Client shall be entitled to order 
the change before the expiry of the agreement period of 30 days 
after the Client’s request for change has been received by the 
Contractor.

5.  Cooperation between Client, Contractor and other  
professionally involved parties

5.1 The contracting parties shall agree on services to be provided by 
other professionally involved parties. They shall cooperate to ensu-
re that all information required by other professionally involved par-
ties is available in good time so that services can be rendered on 
time. The Contractor shall notify the Client of missing information. 

5.2 In the event of disagreement between the Contractor and other 
technical representatives, the Contractor shall procure the decision 
of the Client without undue delay. 

5.3 Insofar as construction companies or other third parties announce 
or assert claims against the Client in connection with the Project, 
the Contractor shall support the Client in the examination of this 
claim and shall comment on the claim at the Client’s request. 

5.4 To the extent that this is required, the Contractor shall be obligated 
to participate in meetings with the Client or with other contracted 
companies at any time. The participation of the Contractor shall be 
free of charge for the Client. 

6.  Representation of the Client by the Contractor

6.1 The Contractor is authorised and obligated to protect the rights 
and interests of the Client. The Contractor shall inform the Client 
without undue delay of any circumstances, which may give rise to 
claims against companies contracted to perform construction work 
or otherwise. At the Client’s request, the Contractor shall support 
the Client in the preparation and assertion of claims against third 
parties (in commercial and technical regard). The assertion of such 
claims shall be the responsibility of the Client. 

6.2 The Contractor shall act as the responsible planner vis-à-vis autho-
rities or construction companies in its own name as the Client’s 
trustee. The Contractor shall not act as the Client’s representative. 
It may not make any binding declarations (including, in particular, 
declarations of acceptance) which have as their object financial 
obligations, the conclusion or amendment of contracts or the 
agreement of new prices, unless it is commissioned or authorised 
to do so in individual cases.

7.  Surrender of documents

7.1 The documents created by the Contractor for the performan-
ce of the contract shall be surrendered to the Client without 
further remuneration and shall become the Client’s property. The 
Contractor shall compile the documents according to the Client’s 
instructions. In addition to the printed version, the Contractor 
shall provide digital documents and editable files (e.g. Auto-CAD, 
MS-Project, MS-Excel, AVA software, Felix calculations). 

7.2 The Contractor may not assert a right to refuse performance or a 
right of retention in respect of approved construction documents 
and planning documents. 

7.3 Documents provided by the Client shall be returned to the Client 
without request after fulfilment of the contract. 

8. Project manager, staff 

8.1 The Contractor shall appoint a project manager and a deputy when 
submitting the offer, but no later than upon its commissioning. The 
project manager named by the Contractor shall be the Client’s 
contact person for all areas. The Contractor’s project management 
may not be replaced without the Client’s consent. 

8.2 The Client shall be entitled to demand the replacement of the 
project manager or other employees of the Contractor at any time, 
subject to a reasonable replacement period, if there is an important 
reason in the person of the relevant person, which makes further 
cooperation unreasonable.

8.3 The Contractor shall as a rule use employees (in particular for pro-
ject management, planning and supervision) who have completed 
construction-related training as graduate engineers or masters in 
the fields of architecture, civil engineering, mechanical engineering 
or comparable qualifications. The Contractor undertakes to ensure 
a staff presence at all times so that comprehensive and competent 
performance of services and communication with the Client and 
the parties involved in the project is enabled during the respective 
service phases. Either the project manager or his deputy must be 
able to make on-site visits within normal business hours. Holidays 
and illness shall not be deemed grounds for not providing or delay-
ing the services owed under the contract.

8.4 In key positions (project or technical project management, cons-
truction management and supervision), the Contractor shall only 
use employees with relevant professional experience of at least 
three years.
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9. Acceptance 

9.1 The Contractor’s performance is subject to formal acceptance. This 
means that the Contractor shall invite to a joint acceptance mee-
ting, subject to a reasonable notice period. A joint written record 
shall be made of the acceptance. 

9.2 The Contractor shall have the right to demand partial acceptance in 
accordance with section 650s BGB, insofar as the requirements for 
this provision are satisfied. 

9.3 Notional acceptance (Abnahmefiktion) shall be excluded, 

9.4 Acceptance shall require that the Contractor has performed its 
contractual services in full. This means in particular that (insofar as 
this is the subject of the contract):  
- All planning services have been rendered; 
- all planning documents have been handed over in accordance 

with the contract;  
- the work of the construction companies has been accepted or 

an acceptance has not been performed for reasons for which 
the Client is answerable and the building/installation has been 
put into operation; 

- to the extent that defects remain in the performance of the cons-
truction companies, defect and open item lists have been drawn 
up by the Contractor and agreed with the Client; 

- the complete documentation has been handed over to the Client


